



31-Jul-2019

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Bid Awards | CPPP Home

Home Contact Us SiteMap

Additional Help Desk Number 0120-4001005.

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Recognitions

Site compatibility

Dashboard

india.gov.in
The national portal of India

MMP on eProcurement
Tender Information for States and UT's

GeM
Government e Marketplace

Search Results For - neigrhms

Back

Tender List :

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
1.	24-Jul-2019 04:40 PM	29-Aug-2019 02:00 PM	30-Aug-2019 02:30 PM	[Processing of Equipments under National AMR Surveillance project in Microbiology] [NEIGR/SP/OT/E -36/2019 -20] [2019_NES_489199_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
2.	24-Jul-2019 04:35 PM	29-Aug-2019 02:00 PM	30-Aug-2019 02:30 PM	[Processing of Orthopaedics Sets and Instruments] [NEIGR/SP/OT/E -26/2019 -20][2019_NES_489177_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
3.	24-Jul-2019 04:30 PM	29-Aug-2019 02:00 PM	30-Aug-2019 02:30 PM	[Processing of Activated Clotting Time (ACT) Machine against buy back] [NEIGR/SP/OT/E -35/2019 -20][2019_NES_487144_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
4.	12-Jul-2019 02:00 PM	08-Aug-2019 02:00 PM	09-Aug-2019 02:30 PM	[Providing Manpower Service at NEIGRIHMS, Shillong] [NEIGR/GAD/39/2018/PT] [2019_NES_485857_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
5.	10-Jul-2019 04:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Blood Collection Monitors and Fully Automated Immuno Haematology Analyzer against buy back] [NEIGR/SP/OT/E -21/2019 -20][2019_NES_485216_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
6.	10-Jul-2019 03:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of ENT Drill and accessories against buy back] [NEIGR/SP/OT/E -25/2019 -20][2019_NES_485190_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
7.	05-Jul-2019 05:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of one unit of Steam Sterilizer against buy back] [NEIGR/SP/OT/E -34/2019 -20] [2019_NES_483986_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
8.	05-Jul-2019 04:50 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Selection of authorized service provider for 5 years Comprehensive Maintenance of existing IP CCTV Cameras System and processing of new Cameras.] [NEIGR/SP/OT/E -32/2019 -20] [2019_NES_483960_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
9.	05-Jul-2019 04:50 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Supply and Installation of Steel Racks in Laundry Unit] [NEIGR/SP/OT/E -33/2019 -20][2019_NES_483977_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
10.	03-Jul-2019 03:45 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Equipments /Instruments for the State Level Viral Diagnostic Laboratory (VDL), under DHR /ICMR] [NEIGR/SP/OT/E -29/2019 -20][2019_NES_483186_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
11.	03-Jul-2019 03:40 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of 40 units of Alpha Mattress against buy back] [NEIGR/SP/OT/E -31/2019 -20] [2019_NES_483172_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
12.	03-Jul-2019 03:30 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[processing of Fully Automated Random Access Clinical Chemistry System against buy back] [NEIGR/SP/OT/E -23/2019 -20][2019_NES_481513_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
13.	03-Jul-2019 03:30 PM				


		22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[processing of Electro Chemiluminescence Immunoassay System] [NEIGR/SP/OT/E -28/2019 -20][2019_NES_483165_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
14.	02-Jul-2019 03:30 PM	08-Aug-2019 02:00 PM	08-Aug-2019 02:30 PM	[Provision of services for General Maintenance, Housekeeping, etc] [NEIGR/GAD/08/2018] [2019_NES_482687_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
15.	27-Jun-2019 05:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Physiotherapy Equipments] [NEIGR/SP/OT/E -27/2019 -20] [2019_NES_481582_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
16.	27-Jun-2019 05:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of ICU beds against buy back] [NEIGR/SP/OT/E -24/2019 -20][2019_NES_481558_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
17.	27-Jun-2019 04:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Radiofrequency Machine] [NEIGR/SP/OT/E -22/2019 -20] [2019_NES_481498_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
18.	27-Jun-2019 04:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Cardiotocography Machine with accessories against buy back] [NEIGR/SP/OT/E -20/2019 -20] [2019_NES_481492_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
19.	27-Jun-2019 04:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of OT Table against buy back] [NEIGR/SP/OT/E -19/2019 -20][2019_NES_481480_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
20.	07-Jun-2019 04:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Equipments and Instruments for Forensic Medicine] [NEIGR/SP/OT/E -05/2019 -20] [2019_NES_476022_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
<< < 1 2 > >>					

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by
National Informatics Centre

Version : 1.09.08 03-Apr-2019
(c) 2017 Tenders NIC, All rights reserved.
Site best viewed in IE 10 and above, with a screen resolution 1024 x 768.

[Portal policies](#)



31-Jul-2019

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Bid Awards | CPPP Home

Home Contact Us SiteMap

Additional Help Desk Number 0120-4001005.

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Recognitions

Site compatibility

Dashboard

The national portal of India
india.gov.in

MMP on eProcurement
Tenders Information for States and UT's

GeM
Government Marketplace

Search Results For - neigrihms

Back

Tender List :

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
21.	06-Jun-2019 03:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of MRI Compatible Anesthesia Workstation and Multipara Haemodynamic Monitor] [NEIGR/SP/OT/E-12/2019-20] [2019_NES_475601_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
22.	04-Jun-2019 05:55 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[processing of Thromboelastography System, Advanced Cardiac Output Monitor and DVT Prophylaxis System] [NEIGR/SP/OT/E-10/2019-20] [2019_NES_475360_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
23.	04-Jun-2019 05:40 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of IABP Machine against buy back] [NEIGR/SP/OT/E-09/2019-20][2019_NES_475351_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
24.	04-Jun-2019 04:55 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of HD Operative Hysteroscopy] [NEIGR/SP/OT/E-08/2019-20][2019_NES_475318_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
25.	04-Jun-2019 04:00 PM	22-Aug-2019 02:00 PM	22-Aug-2019 02:30 PM	[Processing of Ventilators against buy back] [NEIGR/SP/OT/E-01/2019-20] [2019_NES_475256_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW

<< 1 2 >>>