

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Announcements

Recognitions

Site compatibility

Search Results For - neigrihms

[Back](#)

Tender List :

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
1.	04-Jun-2019 05:55 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[processing of Thromboelastography System, Advanced Cardiac Output Monitor and DVT Prophylaxis System] [NEIGR/SP/OT/E-10/2019-20] [2019_NES_475360_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
2.	04-Jun-2019 05:40 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of IABP Machine against buy back] [NEIGR/SP/OT/E-09/2019-20][2019_NES_475351_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
3.	04-Jun-2019 04:55 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of HD Operative Hysteroscopy] [NEIGR/SP/OT/E-08/2019-20][2019_NES_475318_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
4.	04-Jun-2019 04:50 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Biosafety Cabinet under DBT project] [NEIGR/SP/OT/E-07/2019-20][2019_NES_475304_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
5.	04-Jun-2019 04:30 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Implants and Accessories on rate contract basis] [NEIGR/SP/OT/E-06/2019-20] [2019_NES_475291_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
6.	04-Jun-2019 04:30 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Syringe Infusion Pump against buy back] [NEIGR/SP/OT/E-03/2019-20] [2019_NES_475280_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
7.	04-Jun-2019 04:20 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Automated Coagulation Analyser against buy back] [NEIGR/SP/OT/E-02/2019-20] [2019_NES_475271_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
8.	04-Jun-2019 04:00 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Ventilators against buy back] [NEIGR/SP/OT/E-01/2019-20] [2019_NES_475256_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
9.	18-May-2018 04:00 PM	21-Jun-2019 02:00 PM	21-Jun-2019 02:30 PM	[Processing of 3.0 Tesla MR Scanner with complete turnkey works] [NEIGR/SP/OT/E-14/2018-19] [2018_NES_338887_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW

Dashboard

India.gov.in

WMP on eProcurement

GeM

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Announcements

Recognitions

Site compatibility

Back

Search Results For - neigrhms

Tender List :



S.No	Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
1.	04-Jun-2019 05:55 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[processing of Thromboelastography System, Advanced Cardiac Output Monitor and DVT Prophylaxis System] [NEIGR/SP/OT/E-10/2019-20][2019_NES_475360_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
2.	04-Jun-2019 05:40 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of IABP Machine against buy back] [NEIGR/SP/OT/E-09/2019-20][2019_NES_475351_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
3.	04-Jun-2019 04:55 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of HD Operative Hysteroscopy] [NEIGR/SP/OT/E-08/2019-20][2019_NES_475318_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
4.	04-Jun-2019 04:50 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Biosafety Cabinet under DBT project] [NEIGR/SP/OT/E-07/2019-20][2019_NES_475304_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
5.	04-Jun-2019 04:30 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Implants and Accessories on rate contract basis] [NEIGR/SP/OT/E-06/2019-20][2019_NES_475291_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
6.	04-Jun-2019 04:30 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Syringe Infusion Pump against buy back] [NEIGR/SP/OT/E-03/2019-20][2019_NES_475280_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
7.	04-Jun-2019 04:20 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Automated Coagulation Analyser against buy back] [NEIGR/SP/OT/E-02/2019-20][2019_NES_475271_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
8.	04-Jun-2019 04:00 PM	04-Jul-2019 02:00 PM	05-Jul-2019 02:30 PM	[Processing of Ventilators against buy back] [NEIGR/SP/OT/E-01/2019-20][2019_NES_475256_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW
9.	18-May-2018 04:00 PM	21-Jun-2019 02:00 PM	21-Jun-2019 02:30 PM	[Processing of 3.0 Tesla MR Scanner with complete turnkey works] [NEIGR/SP/OT/E-14/2018-19][2018_NES_338887_1]	Department of Health, North East Section,MHFW[NEIGRIHMS, Shillong,MHFW,NES][Store and Procurement Section,HQ NEIGRIHMS,MHFW

Dashboard







India.gov.in

MIP on eProcurement

GeM

 Government eProcurement System	eProcurement System Government of India Published Corrigendum Details	Date : 06-Jun-2019 10:11 AM  Print
	Organization Code : Department of Health, North East Section, MHFW NEIGRIHMS, Shillong, MHFW, NES Store and Procurement Section, HQ NEIGRIHMS, MHFW	Tender ID : 2018_NES_33887_1
Tender Ref No : NEIGR/SP/OT/E-14/2018-19	Tender Title : Procuring of 3.0 Tesla MR Scanner with complete turnkey works	
Corrigendum Type : Technical Bid		

Corrigendum Document Details

Corr.No.	Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size (in KB)
1	Tender Amendment	Tender Amendment	31-May-2019 05:24 PM	AmendmentMRScanner.pdf 	47.27
2	Tender Amendment2	Tender Amendment	23-May-2019 02:46 PM	AmendmentMRScanner.pdf 	213.14
3	Pre bid meeting	Pre bid meeting	10-May-2019 03:11 PM	PrebidmeetingMRScanner.pdf 	26.01
4	Tender Amendment	Tender Amendment	30-Apr-2019 04:53 PM	AmendmentMRScanner.pdf 	72.80
5	AmendmentTechnicalTurnkey	E-tender amendment in specification and qualification criterion for wider participation	04-Feb-2019 05:44 PM	MRI3T.pdf 	3864.03
6	AmendmentTechnical	E-tender amendment in specification and qualification criterion for wider participation	04-Feb-2019 05:41 PM	TenderExtension1February2019.pdf 	157.0