

# Government of India

## Central Public Procurement Portal

(eProcurement)

25-Sep-2019
Search | Active Tenders | Tenders by Closing Date | Corrigendum | Bid Awards | CPPP Home

[Home](#) | [Contact Us](#) | [SiteMap](#)

Additional Help Desk Number 0120-4001005.

- MIS Reports
- Tenders by Location
- Tenders by Organisation
- Tenders by Classification
- Tenders in Archive
- Tenders Status
- Cancelled / Retendered
- Downloads
- Debarment List
- Announcements
- Recognitions
- Site compatibility


Dashboard


The national portal of India  
india.gov.in

MMP on eProcurement  
Transfer information for States and UTs



GeM  
Government e Marketplace

**Search Results For - NEIGRIHMS**

Back

**Tender List :**

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
1.	23-Sep-2019 05:30 PM	10-Oct-2019 02:00 PM	11-Oct-2019 02:00 PM	[Construction of underground tank for harvesting of rain water in Nursing College] [NEIGR/ENGG/34/2019] [2019_NES_505557_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
2.	23-Sep-2019 05:30 PM	10-Oct-2019 02:00 PM	11-Oct-2019 02:00 PM	[Renovation of 4 bedded Obstetric ICU-HDU] [NEIGR/ENGG/22/2019] [2019_NES_505551_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
3.	20-Sep-2019 04:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[Processing of 4K Laparoscopic System against buy back ] [NEIGR/SP/OT/E -38/2019 -20] [2019_NES_504791_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
4.	20-Sep-2019 04:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[Processing of Ultrasound System against buy back ] [NEIGR/SP/OT/E -37/2019 -20][2019_NES_504778_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
5.	20-Sep-2019 04:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[Processing of Autoclave, Plasma Haemoglobin Detection Device and Vein Finder] [NEIGR/SP/OT/E -18A/2019 -20] [2019_NES_504739_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
6.	20-Sep-2019 04:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[CMC for existing IP CCTV Cameras System and supply of Cameras ] [NEIGR/SP/OT/E -32/2019 -20][2019_NES_483960_2]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
7.	20-Sep-2019 04:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[Processing of Steel Racks in Laundry Unit ] [NEIGR/SP/OT/E -33A/2019 -20][2019_NES_504766_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
8.	20-Sep-2019 03:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[Processing of Alpha Mattress against buy back] [NEIGR/SP/OT/E -31/2019 -20][2019_NES_483172_2]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
9.	20-Sep-2019 03:00 PM	17-Oct-2019 02:00 PM	18-Oct-2019 02:30 PM	[Processing of Arthroscopic RF System and Burr System ] [NEIGR/SP/OT/E -11A/2019 -20][2019_NES_504732_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Store and Procurement Section, HQ NEIGRIHMS, MHFW ✓
10.	13-Sep-2019 05:00 PM	28-Sep-2019 02:00 PM	30-Sep-2019 02:00 PM	[Annual Rate contract for civil works in the Hospital, Teaching Block, Library, Basic Science Block, Faculty Block, Director Block - Group - I ] [NEIGR/ENGG/76/2018] [2019_NES_435489_2]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
11.	13-Sep-2019 11:00 AM	27-Sep-2019 02:00 PM	30-Sep-2019 02:00 PM	[Construction of storage for overflowing water in A type quarter] [NEIGR/ENGG/10/2019] [2019_NES_502064_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
12.	13-Sep-2019 10:00 AM	27-Sep-2019 02:00 PM	30-Sep-2019 02:00 PM	[Construction of Alluminium partition for Hospital Administration Department] [NEIGR/ENGG/47/2019] [2019_NES_502057_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
13.	13-Sep-2019 10:00 AM	27-Sep-2019 02:00 PM	30-Sep-2019 02:00 PM	[Renovation of the Porch and waiting area of the Casualty] [NEIGR/ENGG/98/2018] [2019_NES_502017_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
14.	13-Sep-2019 10:00 AM	27-Sep-2019 02:00 PM	30-Sep-2019 02:00 PM	[Construction of electrician room] [NEIGR/ENGG/40/2019] [2019_NES_502021_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW
15.	13-Sep-2019 10:00 AM	27-Sep-2019 02:00 PM	30-Sep-2019 02:00 PM	[Renovation of the Public toilet near Casualty / Hospital etc] [NEIGR/ENGG/5/2019] [2019_NES_502014_1]	Department of Health, North East Section, MHFW  NEIGRIHMS, Shillong, MHFW, NES  Engineering Section, HQ NEIGRIHMS, MHFW



# Government of India Central Public Procurement Portal (eProcurement)

25-Sep-2019    Search | Active Tenders | Tenders by Closing Date | Corrigendum | Bid Awards | CPPP Home    Home | Contact Us | SiteMap

Additional Help Desk Number 0120-4001005.

- MIS Reports
- Tenders by Location
- Tenders by Organisation
- Tenders by Classification
- Tenders in Archive
- Tenders Status
- Cancelled/Retendered
- Downloads
- Debarment List
- Announcements
- Recognitions
- Site compatibility

**Search Results For - NEIGRIHMS**

[Back](#)

**Tender List :**

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
21.	08-Aug-2019 02:00 PM	30-Sep-2019 02:00 PM	30-Sep-2019 02:30 PM	[Processing of Chemiluminescence Immunoassay system against buy back] [NEIGR/SP/OT/E -28/2019 -20] [2019_NES_493375_1]	Department of Health, North East Section,MHFW  NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW ✓
22.	24-Jul-2019 04:35 PM	30-Sep-2019 02:00 PM	30-Sep-2019 02:30 PM	[Processing of Orthopaedics Sets and Instruments] [NEIGR/SP/OT/E -26/2019 -20][2019_NES_489177_1]	Department of Health, North East Section,MHFW  NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW ✓
23.	24-Jul-2019 04:30 PM	30-Sep-2019 02:00 PM	30-Sep-2019 02:30 PM	[Processing of Activated Clotting Time (ACT) Machine against buy back ] [NEIGR/SP/OT/E -35/2019 -20][2019_NES_487144_1]	Department of Health, North East Section,MHFW  NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW ✓
24.	03-Jul-2019 03:45 PM	30-Sep-2019 02:00 PM	30-Sep-2019 02:30 PM	[Processing of Equipments /Instruments for the State Level Viral Diagnostic Laboratory (VDL), under DHR, /ICMR ] [NEIGR/SP/OT/E -29/2019 -20][2019_NES_483186_1]	Department of Health, North East Section,MHFW  NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW ✓

<< < 1 2 > >>

 **Dashboard**

 The national portal of India  
**india.gov.in**

 **MMP on eProcurement**  
(Tender information for States, or a L1)

 **GeM**  
Government e Marketplace

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by  
National Informatics Centre

Version : 1.09.08 03-Apr-2019  
(c) 2017 Tenders NIC, All rights reserved.  
Site best viewed in IE 10 and above, with a screen resolution 1024 x 768.

[Portal policies](#)