



28-Apr-2020

Search | Active Tenders | Tenders by Closing Date | Corrigendum | Bid Awards | CPPP Home

Home Contact Us SiteMap

< Bid Openers 2 of 2

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Recognitions

Site compatibility

Dashboard

The national portal of India
india.gov.in

MMP on eProcurement
Tender Information for States and UTs

GeM
Government e Marketplace

Search Results For - neigrhms

Back

Tender List :

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
1.	23-Apr-2020 09:30 AM	28-Apr-2020 02:00 PM	29-Apr-2020 02:30 PM	[Processing of Real Time PCR for COVID -19 pandemic] [NEIGR/SP/OT/E -03/2020 -21][2020_NES_556228_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
2.	22-Apr-2020 04:20 PM	29-Apr-2020 02:00 PM	30-Apr-2020 02:30 PM	[Processing of Protective Personal Equipment (PPE) Kit] [NEIGR/SP/OT/E -02/2020 -21][2020_NES_556199_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
3.	17-Apr-2020 01:30 PM	28-Apr-2020 02:00 PM	29-Apr-2020 02:30 PM	[Processing of Air Decontamination Unit for COVID -19 pandemic] [NEIGR/SP/OT/E -01/2020 -21][2020_NES_555685_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
4.	02-Apr-2020 03:00 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of Implants and Accessories, on case to case consignment basis for Ophthalmology OT] [NEIGR/SP/OT/E -06A/2019 -20][2020_NES_554825_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
5.	02-Apr-2020 02:35 PM	14-May-2020 04:00 PM	15-May-2020 05:00 PM	[Processing of Slit Lamp, LED Vision Chart, Radiofrequency, Retinoscope for Ophthalmology] [NEIGR/SP/OT/E -62/2019 -20][2020_NES_554823_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
6.	30-Mar-2020 01:30 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of Lens Meter and Ultrasonic Pachymeter against buy back] [NEIGR/SP/OT/E -30/2019 -20] [2020_NES_554644_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
7.	30-Mar-2020 01:00 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of 49 units of Syringe Infusion Pump against buy back] [NEIGR/SP/OT/E -60/2019 -20] [2020_NES_554649_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
8.	30-Mar-2020 01:00 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of 2 units of 4 -Body Mortuary Chamber against buy back] [NEIGR/SP/OT/E -59/2019 -20][2020_NES_554647_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
9.	30-Mar-2020 12:50 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of one unit of 4K Ultra HD Camera Unit against buy back] [NEIGR/SP/OT/E -61/2019 -20] [2020_NES_554652_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
10.	30-Mar-2020 12:00 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of DVT Prophylaxis System] [NEIGR/SP/OT/E -10C/2019 -20][2020_NES_554643_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
11.	26-Mar-2020 05:30 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of Advanced Cardiac Output Monitor] [NEIGR/SP/OT/E -10B/2019 -20][2020_NES_554550_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
12.	26-Mar-2020 05:20 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of IABP Machine against buy back] [NEIGR/SP/OT/E -09B/2019 -20][2020_NES_554548_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
13.	26-Mar-2020 05:00 PM	14-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of Platelet Aggregometer against buy	Department of Health, North East

					back] [NEIGR/SP/OT/E -04/2019 -20] [2020_NES_554447_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
14.	12-Feb-2020 03:30 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of Haematology Analyzer against buy back] [NEIGR/SP/OT/E -21A/2019 -20][2019_NES_522313_2]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
15.	11-Feb-2020 03:30 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of ENT Treatment Unit against buy back] [NEIGR/SP/OT/E -56/2019 -20][2020_NES_543652_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
16.	24-Jan-2020 03:30 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of Drugs/Medicines] [NEIGR/SP/OT/E -54/2019 -20][2020_NES_538926_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
17.	19-Dec-2019 09:00 AM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of Reagents and Consumables 6] [NEIGR/SP/OT/E -51F/2019 -20][2019_NES_528704_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
18.	18-Dec-2019 05:55 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of Reagents and Consumables 5] [NEIGR/SP/OT/E -51E/2019 -20][2019_NES_528702_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
19.	18-Dec-2019 05:55 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of Reagents and Consumables 4] [NEIGR/SP/OT/E -51D/2019 -20][2019_NES_528693_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East
20.	18-Dec-2019 05:45 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM		[Processing of Reagents and Consumables 3] [NEIGR/SP/OT/E -51C/2019 -20][2019_NES_528686_1]	Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW Department of Health, North East

<< < 1 2 > >>

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by National Informatics Centre

Version : 1.09.08 03-Apr-2019
(c) 2017 Tenders NIC, All rights reserved.
Site best viewed in IE 10 and above, with a screen resolution 1024 x 768.

[Portal policies](#)



28-Apr-2020

[Search](#) | [Active Tenders](#) | [Tenders by Closing Date](#) | [Corrigendum](#) | [Bid Awards](#) | [CPPP Home](#)

[Home](#)

[Contact Us](#)

[SiteMap](#)

< Bid Openers 2 of 2

MIS Reports

Tenders by Location

Tenders by Organisation

Tenders by Classification

Tenders in Archive

Tenders Status

Cancelled/Retendered

Downloads

Debarment List

Announcements

Recognitions

Site compatibility

Dashboard

The national portal of India
india.gov.in

MMP on eProcurement
(Tender, Information for Sale and MFP)

GeM
Government e Marketplace

Search Results For - neigrihms

[Back](#)

Tender List :

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
21.	18-Dec-2019 05:30 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of Reagents and Consumables 2] [NEIGR/SP/OT/E -51B/2019-20][2019_NES_528670_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW
22.	09-Dec-2019 04:00 PM	15-May-2020 02:00 PM	15-May-2020 02:30 PM	[Processing of Reagents and Consumables 1] [NEIGR/SP/OT/E -51/2019-20][2019_NES_525727_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES Store and Procurement Section,HQ NEIGRIHMS,MHFW

<< < 1 2 > >>

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by
National Informatics Centre

Version : 1.09.08 03-Apr-2019
(c) 2017 Tenders NIC, All rights reserved.
Site best viewed in IE 10 and above, with a screen resolution 1024 x 768.

[Portal policies](#)