



19-Feb-2020

[Search](#) | [Active Tenders](#) | [Tenders by Closing Date](#) | [Corrigendum](#) | [Bid Awards](#) | [CPPP Home](#)
[Home](#)[Contact Us](#)[SiteMap](#)

« The Bid Opener type 2 of 2 will be discontinued from 1st March 2020 onwards

## MIS Reports

## Tenders by Location

## Tenders by Organisation

## Tenders by Classification

## Tenders in Archive

## Tenders Status

## Cancelled/Retendered

## Downloads

## Debarment List

## Announcements

## Recognitions

## Site compatibility



## Search Results For - neigrhms

[Back](#)

## Tender List :

S.No	e-Published Date	Closing Date	Opening Date	Title and Ref.No./Tender ID	Organisation Chain
1.	12-Feb-2020 03:30 PM	12-Mar-2020 02:00 PM	13-Mar-2020 02:30 PM	[Processing of Haematology Analyzer against buy back ] [NEIGR/SP/OT/E -21A/2019 -20][2019_NES_522313_2]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
2.	12-Feb-2020 03:30 PM	12-Mar-2020 02:00 PM	13-Mar-2020 02:30 PM	[Processing of CCTV Cameras System and CMC for the existing cameras] [NEIGR/SP/OT/E -32C/2019 -20][2020_NES_543993_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
3.	11-Feb-2020 03:30 PM	12-Mar-2020 02:00 PM	13-Mar-2020 02:30 PM	[Processing of ENT Treatment Unit against buy back] [NEIGR/SP/OT/E -56/2019 -20][2020_NES_543652_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
4.	24-Jan-2020 03:30 PM	06-Mar-2020 02:00 PM	06-Mar-2020 02:30 PM	[Processing of Drugs/Medicines] [NEIGR/SP/OT/E -54/2019 -20][2020_NES_538926_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
5.	20-Dec-2019 05:40 PM	24-Feb-2020 02:00 PM	24-Feb-2020 02:30 PM	[operation and running of extended hours Food /Snacks Corner ] [NEIGR/SP/OT/E -52/2019 -20] [2019_NES_529428_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
6.	19-Dec-2019 09:00 AM	05-Mar-2020 02:00 PM	05-Mar-2020 02:30 PM	[ Processing of Reagents and Consumables 6] [NEIGR/SP/OT/E -51F/2019 -20][2019_NES_528704_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
7.	18-Dec-2019 05:55 PM	05-Mar-2020 02:00 PM	05-Mar-2020 02:30 PM	[Processing of Reagents and Consumables 4] [NEIGR/SP/OT/E -51D/2019 -20][2019_NES_528693_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
8.	18-Dec-2019 05:55 PM	05-Mar-2020 02:00 PM	05-Mar-2020 02:30 PM	[Processing of Reagents and Consumables 5] [NEIGR/SP/OT/E -51E/2019 -20][2019_NES_528702_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
9.	18-Dec-2019 05:45 PM	05-Mar-2020 02:00 PM	05-Mar-2020 02:30 PM	[Processing of Reagents and Consumables 3] [NEIGR/SP/OT/E -51C/2019 -20][2019_NES_528686_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
10.	18-Dec-2019 05:30 PM	05-Mar-2020 02:00 PM	05-Mar-2020 02:30 PM	[Processing of Reagents and Consumables 2] [NEIGR/SP/OT/E -51B/2019 -20][2019_NES_528670_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
11.	09-Dec-2019 04:00 PM	05-Mar-2020 02:00 PM	05-Mar-2020 02:30 PM	[Processing of Reagents and Consumables 1] [NEIGR/SP/OT/E -51/2019 -20][2019_NES_525727_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
12.	27-Nov-2019 03:30 PM	24-Feb-2020 02:00 PM	24-Feb-2020 02:30 PM	[Processing of Advanced Cardiac Output Monitor] [NEIGR/SP/OT/E -10A/2019 -20][2019_NES_522409_1]	Department of Health, North East Section,MHFW NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
13.	27-Nov-2019 12:40 PM	24-Feb-2020 02:00 PM	24-Feb-2020 02:30 PM	[Processing of IABP Machine against buy back ]	Department of Health, North East

				[NEIGR/SP/OT/E -09/2019 -20][2019_NES_475351_2]	Section,MHFW  NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW
14.	21-Nov-2019 02:40 PM	24-Feb-2020 02:00 PM	24-Feb-2020 02:30 PM	[Setting up of Cath Lab with DSA on buy back basis] [NEIGR/SP/OT/E -47/2019 -20][2019_NES_520717_1]	Department of Health, North East Section,MHFW  NEIGRIHMS, Shillong,MHFW,NES  Store and Procurement Section,HQ NEIGRIHMS,MHFW

Contents owned and maintained by concerned Departments in coordination with Finance Department and Information Technology Department, Government of India

Designed, Developed and Hosted by National Informatics Centre

Version : 1.09.08 03-Apr-2019  
 (c) 2017 Tenders NIC, All rights reserved.  
 Site best viewed in IE 10 and above, with a screen resolution 1024 x 768.

[Portal policies](#)